

Electrical Estimate — Panel & Rough-In

PROJECT	ESTIMATE #	DATE
Sterling Build Co. Office Tenant Improvement	SE-SAMPLE-001	07/28/2026
ADDRESS	PREPARED BY	STATUS
1500 Commerce Blvd, Tampa, FL	Sigma Estimations Team	Sample / Draft

DESCRIPTION	QTY	UNIT	UNIT COST	TOTAL
200A panel upgrade with subpanels	1	ea	\$4,200.00	\$4,200.00
Conduit and wire, branch circuits	3200	lf	\$3.85	\$12,320.00
Duplex receptacles, installed	84	ea	\$42.00	\$3,528.00
LED troffer fixtures, 2x4	60	ea	\$165.00	\$9,900.00
Emergency and exit lighting	18	ea	\$210.00	\$3,780.00
Data/low-voltage rough-in	1	ls	\$3,600.00	\$3,600.00
Panel labeling and load balancing	1	ls	\$480.00	\$480.00
Final inspection and permit coordination	1	ls	\$650.00	\$650.00
			Subtotal	\$38,458.00
			Contingency (8%)	\$3,076.64
			Estimated Total	\$41,534.64

Scope Notes

Estimate covers electrical panel upgrade, distribution rough-in and device/fixture installation for a commercial office tenant improvement.

This is a sample document generated for illustrative purposes only. Figures, quantities and pricing shown do not represent an actual project and should not be used for bidding, procurement or construction.